Template C (3/06)

STANDARD REMODELING CONTRACT

WARNING: MANY CONTRACTS ARE DIFFERENT. THEREFORE, BEFORE USING THIS FORM EACH PARTY
SHOULD CONSULT WITH INDEPENDENT LEGAL COUNSEL IN ORDER TO ENSURE THAT THIS CONTRACT
ACCURATELY DESCRIBES THE AGREEMENT OF THE PARTIES. BE SURE TO FILL IN ALL BLANKS AND
ATTACH ALL EXHIBITS. THIS PARTICULAR FORM IS DESIGNED FOR USE WHERE CONSTRUCTION 1S
TAKING PLACE ON LAND ALREADY OWNED BY THE OWNER.

IMPACT FEE NOTICE: THE IMPROVEMENTS DESCRIBED IN THIS CONTRACT CURRENTLY REQUIRE
PAYMENT TO LOCAL GOVERNMENT FOR IMPACT FEES LEVIED IN THE AMOUNT OF §

'b ?1%%%51,18\@ CONTRACT, madf{and executed this A é?ﬁeay of 0(11205*/ 2023, by and
etween E _}afa

hC-( ""Fﬁfl’z" [ lellanasse e (ol (hereinafter referred to as
"Owncr“%mse_ ress 1s:

. ; Je
and ‘7 ]/ YV [ orSdeiattion idL L, (herginafier referred to as
"Contractor"), whose address is: __/() (73 [ Lake Tampnie O7 Tallalbidssex 223 /2

and whose Certification or Registrdtion Number or Certificate of Authority Number is , which parties
for good and valuable consideration each to the other, the receipt and sufficiency of which is conclusively acknowledged, do

hereby agree as follows:

1. DESCRIPTION OF PROPERTY AND SCOPE OF REMODELING WORK TO BEI PERFORMED,

Contractor agrees (v] construct improvements on Ownet's real property located at
R 20 (pn ;Ih z,‘-n;d'( ave. , in b County, Florida, in accordance with the plans and
specificatiopg signed,and dated by Contractor and Owner on the an oE , 20 , prepared by

A , dated or latest revision made on _J ©/22¢ yand consisting of _<” _ pages. The
legal description of the Subject Property is Lot(s) , Block subdivision (or attach if

a metes and bounds description is used).

ACCORDING TO FLORIDA'S CONSTRUCTION LIEN LAW (SECTIONS
713.001-713.37, FLORIDA STATUTES), THOSE WHO WORK ON YOUR
PROPERTY OR PROVIDE MATERIALS AND ARE NOT PAID IN FULL
HAVE A RIGHT TO ENFORCE THEIR CLAIM FOR PAYMENT
AGAINST YOUR PROPERTY. IF YOUR CONTRACTOR OR A
SUBCONTRACTOR FAILS TO PAY SUBCONTRACTORS, SUB-
SUBCONTRACTORS, OR MATERIAL SUPPLIERS, THE PEOPLE WHO
ARE OWED MONEY MAY LOOK TO YOUR PROPERTY FOR
PAYMENT, EVEN IF YOU HAVE ALREADY PAID  YOUR
CONTRACTOR IN FULL. IF YOU FAIL TO PAY YOUR CONTRACTOR,
YOUR CONTRACTOR MAY ALSO HAVE A LIEN ON YOUR
PROPERTY. THIS MEANS IF A LIEN IS FILED YOUR PROPERTY
COULD BE SOLD AGAINST YOUR WILL TO PAY FOR LABOR,
MATERIALS, OR OTHER SERVICES THAT YOUR CONTRACTOR OR
A SUBCONTRACTOR MAY HAVE FAILED TO PAY. TO PROTECT
YOURSELF, YOU SHOULD STIPULATE IN THIS CONTRACT THAT
BEFORE ANY PAYMENT IS MADE, YOUR CONTRACTOR IS
REQUIRED TO PROVIDE YOU WITH A WRITTEN RELEASE OF LIEN
FROM ANY PERSON OR COMPANY THAT HAS PROVIDED TO YOU A
"NOTICE TO OWNER." FLORIDA'S CONSTRUCTION LIEN LAW IS
COMPLEX AND IT IS RECOMMENDED THAT YOU CONSULT AN

ATTORNEY. ‘
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2. LIMITATIONS AND GENERAL CONDITIONS:

(A) NON-STRUCTURAL MATTERS: Contractor shall not be responsible or liable for stress or settlement cracks in
any material supplied by contractor where same does not threaten structural integrity.

(B) TANGIBLE PERSONAL PROPERTY: Contractor shall have no responsibility or liability for damage or loss to
owner's tangible property on the premises, except for Contractor's intentional or negligent acts.

(C) PATCHING AND MATCHING: The color, texture and planes between existing and new materials may not
match exactly, but contractor will use due diligence to obtain such matching as close as reasonably possible. Owner

acknowledges that patching may be detectable.

3. PLANS AND SPECIFICATIONS. The plans and specifications have been provided by (CHECK ONE) I/
Contractor or Owner, and any loss, cost, damage or expense incurred by the other party as the result of any defects in such
plans and specifications shall be borne by the party prcvidiniihe plans and specifications. In the event of a ‘cunﬂict between the

plans and specifications, the specifications shall control. '/?CIDP-(./ D‘P w7 h/@@‘l 'ﬂ.@/ f ’h/

4. DEFINITIONS The term "cost" means all costs and amounts paid or incurred to third persons by Contractor or by
the Owner for labor, services, matetials, licenses, permits and impact fees directly related to this Contract. This term, except as it
relates to "time and materials," shall also include % (175% if blank) of the gross payments to all employees of
Contractor for work performed by such employees pursuant to or in preparation of this Contract or in preparation of the plans and
specifications referred to herein, (including the income taxes and F.LC.A. taxes withheld thereon). The term "days" means
calendar days, including weekends and holidays, unless otherwise noted; "business days" means week days Monday through
Friday which are not legal state holidays. "Substantial completion" occurs when the Certificate of Occupancy or its equivalent
has been issued or has been delayed solely by act or omission of the Owner, when the Owner occupies any part of the remodeled
property, or when the Building Authority releases the building permit based upon completion of final inspections. "Consequential
damages" consists of costs or expenses which may arise from the special circumstances of either party hereto, including, but not
limited to, such things as increases in living expenses, additional storage or interests costs, adverse or aggravated medical
conditions or longer travel times and distances, which may be incurred or suffered as a result of, or arising from, a delay in any
performance hereunder by cither party. "Time" shall be a flat rate per hour change, or prorated amount thereof, for the actual time
spent in the performance of this agreement, whether for the Contractor’s employees, agents or subcontractors.

5. TOTAL CONTRACT PRICE. Owner agrees to pay Contractor the following Total Contract Price, together with
adjustments, if any, for Change Orders as described in paragraph 8, and for any material costs increases as described in paragraph
9(E), if applicable, in accordance with the further provisions of this Contract (check and complete one of the following):

Fixed Price. The sum of § , subject to.increases in costs if commencement of construction is delayed
through no fault of contractor for more than sixty (60) days from date of this agreement. This price includes removal of

all construction matetials debris. ) 2)0/
2 Cost Plus Fixed Fee. All costs incurred by Contractor plus the sum of § () 00& .
Cost Plus Percentage of Cost. All costs incurred by Contractor plus " %ofall such costs.
Cost Plus Percentage of Costs (Limited). All costs incurred by Contractor, plus % of all such costs, not to exceed
¥ .
Time Plus Materials. All time incurred by Contractor and each of its employces, at the rate of § per hour, together
with all costs incurred by Contractor for materials and for subcontractors,
Other, (Describe)

v 1 7. ) EEL

6. DEPOSIT. Upon the execution of this Contract, Owner shall pay Contractor a deposit in the amount of § / }Z gﬁ / =
This deposit is refundable, less contractor's costs, in the event Owner fails to obtain construction loan financing in the minimum
amount of $ L Q0D 7 ; provided that the Owner makes complete loan application within five (5) business days of the date of
this agreement, actively pursues same in good faith, and obtains a binding loan commitment within thirty (30) days of the date of
this agreement, which commitment requires a closing thereof within thirty (30) days thereafter, Upon commepcement of

construction or the delivery of any materials to the Subject Property, an additional deposit in the amount of § »g’ is

due and payable and all deposits paid hereunder become final and non-refundable.

7. ALLOWANCES AND SELECTION OF FINISH MATERIALS. In establishing the Contract Price or estimat:'ﬁg
the costs to be incurred, Contractor has made the following allowances for finish materials, which allowances include OR
do not include (check one) the costs for installation:

a) Floor Covering $ i) Exterior Siding $
b) Wall Covering 5 j) Cabinet and Mill Work $
¢) Hardware . b k) Tile and Window Sills $
d) Paneling 3 1) Roof Coverings $
e} Appliances $ m) Patio (Size: square feet)) 5
f) Landscape, Sod & Plants $ n) Driveway (Size: square feet) §
g) Exterior Brick - 0) Windows ; $
h) Lighting Fixtures $ p) Walks (Size: square feet) $
(including chimes, smoke detectors and fans) q) Unforeseen Replacements/Repairs .
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Owner shall submit in writing to Contractor the selection for finish materials within ten (10) calendar days of Contractor's request
for same; if no selection is timely made by Owner, Contractor, in Contractor's sole discretion, may make the selection on behalf
of Owner, and Owner shall be bound thereby. Any portion of the cost of any selection which exceeds the allowance for such item
is the sole responsibility of Owner and is payable in the same manner as a Change Order; any portion of the cost of any selection
which is less than the allowance for such item shall be credited to the Owner against the final payment due to Contractor.

8. CHANGE ORDERS. All changes to the plans, specifications or selection of finished materials may be requested
by Owner, subject to Contractor's approval. Owner shall pay to Contractor any increase in Contract Price prior to the approved
work being performed, or, at contractor's option, at the time of final payment, or as set forth in the change order, To the extent
that additional work is performed or materials delivered at the owner's request which is not the subject of a signed change order,
the contractor shall be entitled to recover the costs thereof, plus éﬂ-& % thereof (15%, or $100 whichever is greater, if blank).

9. CHANGES TO TOTAL CONTRACT PRICE (BASED ON EVENTS COMMON TO REMODELING
WORK): Owner acknowledges that the process of remodeling may also consist of demolition or destruction of existing
improvements before, during and after any new construction has begun. Additional work is frequently identified during
demolition and required to complete the work pursuant to this contract. All such additional required work will constitute a change
order and may result in an increase in the Total Contract Price. Some examples of events or occurrences which may cause
increases in the Total Contract Price include, but are not limited to, the following:

(A) REMOVAL OF CERTAIN ITEMS: The removal of any floor covering includes one layer only, without any
rubberized backing; additional layers or rubberized backing will require an increase in Total Contract Price.

(B) DANGERS INHERENT TO OWNER'S CONTINUED OCCUPANCY: Thete are certain dangers inherent in
remodeling projects since the Owner(s) usually continues to use and occupy the property during the contract performance.
Contractor shall be responsible for securing the job site at the end of each work day; however, the Owner(s) acknowledges these
inherent dangers and shall take all reasonable precautions to avoid them. As a result, Owner's occupancy of the premises during
construction shall be at owner's sole risk, and in the event any such occupancy hinders, delays or increases the cost of contractor's
performance of this contract, such damages shall be added to the Total Contract Price. In addition, Owner shall be solely liable
for any personal injuries, whether to Owner, Owner's family members, guests or invitees, or to trespassers. '

(C) REPAIR/REPLACEMENT OF UNFORESEEN DAMAGED ITEMS: The parties understand that there may
be conditions to pre-existing improvements on the property which constitute latent defects or hidden or unknown conditions,
necessitating unforeseen removal, replacement or repairs in order to complete the scope of work to be performed under this
agreement Examples of such situations include, but are not limited to: adverse soil conditions; presence of asbestos materials;
inadequate structural support; plumbing, electrical, mechanical systems or appliances or machinery in poor or deteriorated
condition; or, other matters which could not have been readily observed by the Contractor prior to commencement of the contract
performance. In the event that Contractor discovers such defects or hidden or unknown conditions, Contractor shall immediately
notify the Owner(s) and shall prepare an estimate of the increased costs resulting from such defects or hidden or unknown
conditions. Owner shall be responsible for the costs incurred in preparing the estimate, such as, but not limited to, engineering
fees. If the Owner(s) agree(s) with the estimate, it shall become a Change Order hereunder; otherwise, the Owner(s) shall pay the
Contractor all costs incurred to that date in connection with the work to be performed hereunder, plus twenty (20%) percent
thereof, and this contract shall terminate.

(D) PUBLIC OR PRIVATE REGULATIONS/RESTRICTIONS AND SUBSOIL CONDITIONS: In the event
any governinental regulations or private restrictions or covenants, or the results of any soil or subsurface tests, requires
modifications to the structure or to the subsurface, the cost of such modifications shall be added to the Contract Price and are
payable in the same manner as if originally included in the Contract Price, or, at contractor's option, due and payable at the tiime
the costs of such modifications are incurred. Owner shall provide a clear, accessible building site, correctly zoned and otherwise

allowable for the improvements to be made.

(E) INCREASES IN MATERIALS COSTS AND CONTRACT PRICE: In the event that, during construction of
the improvement deseribed herein, contractor's costs for materials used or to be used herein are increased by more than ___ %
(110%, if blank) over the contractor’s costs for same at the time this agrecment was signed, for any cause(s) beyond the control of
contractor, then, and in such event(s), contractor shall have the right to pass the entire amount of materials costs increase(s) along

to owner by adding the total amount(s) thereof to the Contract Price.

10. DRAW REQUESTS. At such times as Contractor completes each of the items set forth in the draw schedule
Contractor shall submit a written draw request to Owner or to Owner's Lender, as applicable, for an amount equal to the
percentage of the Contract Price applicable to each item of construction then completed, less the percentage previously requested
and paid for each such items. All draw requests are due and payable within ,,)( () days (or, if blank, 10 days) of the date
submitted to Owner. If requested by Owner, Contractor will provide Owner with a lien release from each person who has served
a Notice to Owner,

11. GUIDELINES. Contractor agrees to follow the Residential Construction Quality Guidelines as established and
published by the National Home Builders Association, in effect at any time during the tenn of this contract. In the event of
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changes in such guidelines becoming effective after the signing of this agreement but before final payment of the Contract Price
is imade, Contractor may, in Contractor’s sole discretion, adhere to any applicable version.

12.  WARRANTIES BY CONTRACTOR. CONTRACTOR MAKES NO EXPRESS OR IMPLIED
WARRANTILES, EXCEPT AS STATED HEREIN. ALL STATED WARRANTIES ARE IN LIEU OF ALL OTHER
WARRANTIES, EXPRESS OR IMPLIED. SEE SPECIAL CLAUSES IN PARAGRAPH 25 FOR ADDITIONAL
WARRANTY INFORMATION, IF ANY. SEE PARAGRAPH 14(H) FOR EXCLUSION OF CLAIMS AGAINST
CONTRACTOR UNDER ANY HOME WARRANTY PROGRAM OR PRODUCT.

(A) Except as provided in (B) and (D), Contractor warrants that all materials will be new materials, unless otherwise
specifically agreed upon or disclosed, and that the labor and materials supplied by Contractor and used in performing this
contract will be free of defects for a period of one (1) year from the date of the substantial completion; provided, however, that
any warranty regarding wood destroying organisms is given only by a licensed pest control operator, is limited to one (1) year
from date of initial treatment, and is renewable at thie sole option and expense of the Owner.

(B} Owner agrees to rely solely on the warranties, if any, of the respective manufacturers of all appliances and
equipment included in the property improvements, unless the defect is caused by the improper installation of such appliances or
equipment.

(C) Contractor warrants that the dimensions of any room shall be within 10% of the dimensions specified on the plans
and that the overall heated square footage of the structure shall not be less than the amount specified on the plans.

(D) MOLD IS A NATURALLY OCCURRING GROWTH THAT MAY HAVE ADVERSE HEALTH
CONSEQUENCES AND WHICH REQUIRES CERTAIN PREVENTATIVE AND PROPER MAINTENANCE ACTIONS BY
THE OWNER. ACCORDINGLY, CONTRACTOR ASSUMES NO LIABILITY WHATSOEVER FROM ANY HARM TO
INDIVIDUALS AND DAMAGES TO PROPERTY ARISING AS A RESULT OF MOLD, WHICH IS UNRELATED TO

CONSTRUCTION DEFECTS.
13. RESPONSIBILITIES OF CONTRACTOR.

(A) TIME AND MANNER OF PERFORMANCE BY CONTRACTOR. Contractor shall commence work within
5@ days (30 days if blank) of the issuance of all building permits, recordation of a Notice of Commencement, and written
verification from Owner that all funds necessary for payment of the Contract Price are available, whichever shall last oceur,
Contractor shall diligently pursue and substantially complete all work to be performed under this Contract within a reasonable
period of time, taking into consideration delays that are beyond the control of the Contractor, including, but not limited to,
weather conditions, delays in selection or delivery of materials, change orders requested by Owner and delays in obtaining all
necessary licenses or permits or the certificate of occupancy. Contractor may cease construction work at such time, and fiom time
to time, that the balance in the bank draw account is ever less than the balance of the Contract Price then duc for completion, plus
any increased costs for all Change Orders. Contractor shall not be liable to Owner for any losses, costs or damages resulting from
or arising out of a delay or inability to perform this Contract as described herein or caused by any event beyond the control of the

contractor.

(B) LICENSES, APPROVALS AND PERMITS. Contractor shall obtain and pay for all licenses, permits or
approvals required for the scope of work, except that the owner shall be responsible for obtaining and paying for any approval(s)
required from a Homeowner's Association or its committees.

(C) INSURANCE: Contractor shall obtain and maintain, at contractor's expense, solely for Contractor's protection,
workers compensation and general liability insurance, in connection with the work to be performed under this Contract, until
substantial completion. In the event Owner or Owner's Lender require that Contractor obtain and maintain builder's risk insurance
coverage, Contractor shall do so, with such optional provisions as may be designated by Owner or Owner's Lender, at Owner's

sole expense.

14. RESPONSIBILITIES OF OWNER, Owner warrants and represents to Contractor, and agrees to be responsible
for, the following:

(A) TITLE: Owner has fee simple marketable title to the subject property, free and clear of all liens or encumbrances
that would prevent the Contractor's performance of this contract, and Owner shall submit proof of same to Contractor

immediately upon request.

(B) RIGHT OF ACCESS: Owner has legal right of access to the Subject Property and all rights of title, including
casements necessary for the construction, use and occupancy of the structure, and Owner grants adequate access to Contractor as

required for Contractor to perform this contract.
(C) BOUNDARIES/SURVEYS: 1t shall be the sole responsibility of Owner to mark the boundaries of the Subject

Property and the location on such property where the structure is to be constructed, and to obtain boundary, foundation and final
surveys as may be required by Owner’s Lender, as well as any other professional reports required for Contractor to perform this
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contract, with any loss or damage suffered by Contractor or any third party as the result of a defect in title or incorrect
designation of the boundaries or location of the structure to be borne solely by Owner.

(D) UTILITIES: Owner shall furnish and pay for all utilities necessary for the performance of this contract, including,
but not limited to: water, sewer and electricity.

(E) YARD DEBRIS REMOVAL, LANDSCAPING AND SPRINKLERS: The removal of yard (non-construction)
debris, existing landscape and sprinkler system (if any), and other site development costs, shall be the responsibility and expense
of the owner, unless otherwise described in the scope of work. None of the removed landscape need be maintained by contractor;
if maintained by owner, it must be kept clear of all work hereunder. Contractor shall not be responsible for damages or repairs to
existing or removed landscaping or sprinkler system resulting from the normal course of construction,

(F) FINANCING. It shall be the sole responsibility of Owner to obtain any financing necessary to create and maintain
a bank draw account balance sufficient to make all the payments set forth in this Contract, and Owner shall have sole
responsibility to pay all fees, charges or other costs of such financing, including inspection fees charged by any such lender, The
nonperformance of any such lender shall not affect the obligation of Owner to Contractor; provided, however, the draw schedule
designated by the construction loan lender shall supersede and replace the draw schedule set forth herein, In the event any portion
of the Contract Price is to be paid from the proceeds of a construction loan, Owner agrees Lo provide Contractor with written
verification of a construction loan commitment, subject only to standard conditions, as a condition precedent to Contractor
beginning any work. Owner shall furnish, and hereby authorizes and directs the Lender to furnish, the Contractor with any
information regarding the status and amount(s) of undisbursed loan proceeds from time to time, upon Contractor's request,

(G) USE OF CONTRACTOR'S EMPLOYEES, AGENTS, SUBCONTRACTORS, OR MATERIAL
SUPPLIERS. Owner and Owner's family members or agents shall not in any manner, utilize, unreasonably interfere,
communicate, or contract with Contractor's employees, subcontractors, subcontractor's employees or agents, or material
suppliers, nor perform or permit any work on the Subject Property, without the prior written approval of the Contractor, which
approval may be withheld in the Contractor's unrestricted discretion; provided, however, that if such consent is given, then
Owner shall be solely responsible for the payment, shipment, delivery, insurance, installation, and damages for delay.

(H) INSURANCE: Owner shall be solely responsible for obtaining any home owner's insurance coverage, on such
terns and conditions as may be determined by the Owner, The Owner shall bear the sole risk of loss of or damages to all
materials delivered to the Property, and the Contractor is hereby relieved of any and liability for any such loss and damages,
except to the extent any such loss or damage is covered by an insurance policy owned by the Contractor. Under no circumstances
will Contractor be liable for any claim covered in any home warranty program or product,

(I) TIME OF PAYMENT, INTEREST, AND FINAL INSPECTION/PUNCH LIST: Owner agrees to pay
Contractor the Total Contract Price specified in paragraph 5, in accordance with the draw schedule attached hereto or in
accordance with the lender's required draw schedule, if any, In the event any amounts due to the contractor remain unpaid after
the due date thereof, then, and in such event, such amounts shall bear interest thereafter at the rate of 1.5% per month until
payment in full has been made. Within five (5) days of notification by Contractor that all work is substantially complete, Owner
shall conduct a final inspection of the improvements and prepare a punch list which, if agreeable, shall be signed and dated by
both partics. Contractor shall be responsible for completion of all items on the punch list within a reasonable time. The
Contractor shall be entitled to receive all remaining amounts due under this Contract, except that the Owner may withhold a
reasonable amount of the final payment until completion of all punch list items,

15. RIGHT-TO-CURE: CHAPTER 558 NOTICE OF CLAIM. CHAPTER 558, FLORIDA STATUTES
CONTAINS IMPORTANT REQUIREMENTS YOU MUST FOLLOW BEFORE YOU MAY BRING ANY LEGAL ACTION
FOR AN ALLEGED DEFECTIVE CONSTRUCTION IN YOUR HOME. SIXTY DAYS BEFORE YOU BRING ANY LEGAL
ACTION, YOU MUST DELIVER TO THE OTHER PARTY TO THIS CONTRACT A WRITTEN NOTICE REFERRING TO
CHAPTER 558 OF ANY CONSTRUCTION CONDITIONS YOU ALLEGE ARE DEFECTIVE AND PROVIDE SUCH
PERSON THE OPPORTUNITY TO INSPECT THE ALLEGED CONSTRUCTION DEFECTS AND TO CONSIDER
MAKING AN OFFER TO REPAIR OR PAY FOR THE ALLEGED CONSTRUCTION DEFECTS. YOU ARE NOT
OBLIGATED TO ACCEPT ANY OFFER WHICH MAY BE MADE. THERE ARE STRICT DEADLINES AND
PROCEDURES UNDER THIS FLORIDA LAW WHICH MUST BE MET AND FOLLOWED TO PROTECT YOUR

INTERESTS.

16. DEFAULT/NOTICE OF DEFAULT. Other than for claims of defective construction, which are governed
solely by the "right-to-cure" law disclosed in paragraph 15, Contractor shall be in default under this Contract if Contractor
abandons work on the structure or otherwise refuses to carry out contractor's obligations under this Contract (unless such
abandonment or refusal is based upon a prior default by Owner which Owner has failed to cure after written notice thereof).
Contractor shall be deemned to have abandoned work if Contractor shall fail to perform or cause any work to be performed on the
Subject Property for twenty-one (21) consecutive days, unless such failure is the result of any event beyond the control of the
Contractor. Owner shall be in default under this Contract if Owner refuses to permit Contractor to complete performance, fails to
pay any amounts when due, or otherwise refuses to carry out the obligations of Owner under this Contract (unless such refusal or
nonpayment is based upon a prior default by Contractor which Contractor has failed to cure after written notice thereof). In the
event of default, the defaulting party shall be entitled to recejve written notice, by certified mail return recei pt requested or by
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party.
17. REMEDIES AFTER DEFAULT:

(A) BY CONTRACTOR. Except for claims by the Owner of defective construction, which are governed solel y by the
"right-to-cure" law disclosed in paragraph 15, in the event of default by Contractor which is not cured within the time specified,
the Owner may declare the Contract terminated and seek damages only for the reasonable and necessary costs to complete
construction in accordance with the original plans and specifications and for the Contract Price (adjusted by Change Orders to the
date of termination), less any balance of the adjusted Contract Price not paid to Contractor, and excluding any other damages
whatsoever, such as: damages for delay, or for any consequential damages.

(B) BY OWNER. In the event of default by Owner which is not cured within the time specified, the Contractor, at
Contractor's option: (1) shall provide a notice of default, upon which contractor shall be entitled to all costs incurred by
Contractor from the last draw payment to the date of notice of default, together with profits in the amount of fifteen (15%)
percent thereof, and excluding any other damages whatsoever, such as: damages for delay, or for any consequential damage; or
(2) may complete the construction and seek damages for breach of contract. The parties have agreed to this amount of profits due
to the difficulties and uncertainties associated with the calculation of actual damages for lost profits which Contractor is likely to
incur as the result of a default by Owner.

18. ARBITRATION. Execept for claims by the Owner of defective construction, which are governed solely by the
"right-to-cure" law disclosed in paragraph 15, the parties agree that any other action to enforce this Contract shall be exclusivel ¥
by arbitration proceedings as described herein, to be held in the county in which the real property described herein is located, and
both parties agree to be bound by the decision rendered in such proceedings. Within thirty (30) days of a written request for
arbitration, each party shall select an arbitrator. If either party fails to select an arbitrator within this time frame, the first arbitrator
selected may select the second arbitrator, Within ten (10) days thereafter the two arbitrators shall select a third arbitrator. All
arbitrators shall be persons with experience or knowledge in the construction industry. The arbitration shall be conducted in
accordance with the Florida Arbitration Code (Chapter 682, Florida Statutes); provided, however, the final hearing shall be held
not more than ninety (90) days afler the receipt of the request for arbitration and the final decision shall be rendered not more
than thirty (30) days after the conclusion of the final hearing,

19. ATTORNEY FEES. In the event of any dispules arising out of or in connection with this contract, the prevailing
party therein shall be entitled to recover reasonable attorney fees and costs, whether same were incurred prior to or during any
Judicial proceedings, including, but not limited to, any trial or appellate proceedings, as well as prior to or during any of the
alternative dispute resolution mechanisms, whether described in paragraphs 15 and 18 or otherwise ordered by a court of

competent jurisdiction.

20. GOVERNING LAW, ASSIGNMENT AND RECORDING. This Contract shall be construed and enforced in
accordance with the laws of the State of Florida, and may not be assigned or recorded except with the prior approval of both

parties, which approval may be withheld for any reason whatsoever.

21. INTEGRATION CLAUSE. This Contract and the additional contract documents attached hereto, as indicated in
paragraph 23 hereof, constitutes the complete agreement between the parties and may not be modified except in writing signed by

all parties hereto.

22. CONSTRUCTION RECOVERY FUND. PAYMENT MAY BE AVAILABLE FROM THE FLORIDA
HOMEOWNER'S CONSTRUCTION RECOVERY FUND IF YOU LOSE MONEY ON A PROJECT PERFORMED UNDER
CONTRACT, WHERE THE LOSS RESULTS FROM SPECIFIED VIOLATIONS OF FLORIDA LAW BY A STATE-
LICENSED CONTRACTOR. FOR INFORMATION ABOUT THE RECOVERY FUND AND FILING A CLAIM, CONTACT
THE FLORIDA CONSTRUCTION INDUSTRY LICENSING BOARD AT THE FOLLOWING TELEPHONE NUMBER
AND ADDRESS:

Construction Industry Licensing Board
1940 N. Monroe Street

Tallahassee, Florida, 32399-0784.
Telephone: 850-487-1395

23. ADDITIONAL CONTRACT DOCUMENTS. If marked, the following additional documents are a part hereof

and each party acknowledges receipt of a copy thereof:
Metes & Bounds Draw Schedule Mold Disclosure

Other Allowances Other Specifications Other ( )
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24. CONTROLLING PROVISIONS AND HEADINGS. All handwritten or typewritten provisions herein shall
control over any printed provisions in conflict therewith, unless otherwise provided. The headings on each paragraph are for the
sole convenience of the parties and shall not be construed to be a part of this Contract

25. SPECIAL CLAUSES (If Any):

26. INSULATION DISCLOSURE. In accordance with 16 C.F.R.,, Chapter 1, Section 460.16, the following
disclosure is made regarding the insulation which has been or will be installed in the improvements described herein, as follows
(if known):

Location <& |
Exterior Walls ? _ %:

Interior Walls
Flat Ceiling Walls
Sloped Ceiling Walls N
Other (
Common Walls (such as
house and garage)

Note: If any of the above information is incomplete, it is either because this information has already been included in the plans or
specifications identified herein, or because this information is unknown at the time this agreement was entered into. However, if
any of the above information is incomplete and has not been included in the plans or specifications identified herein, then it wil]

WITNESSES (Optional) OWNER(S):

1.

Print Name:

Print Name:

e 2

; /4 j
Licese§ OALIAS DI
By: i/{ { ./_'{'\(j
PrintName:_ﬁr'// ;(ij/}/ﬂ

Print Title; /){J ﬂ_?{/

WITNESSES (Optional)

Aty

GORDON L.V. BEAL

Py,
‘?w %’.}! Notary Public - State of Florida
2 RIF  commission # GG 970605
" My Comm. Expires Apr 24, 2024

R iy

Bonded through Natlonal Notary Assn.

A -2t C 7
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Template Draw Schedule (3/06)

DRAW SCHEDULES

(Check Only One)

1. Percentage of Completion: ;( 2. Completion of Stages:

Progress Chart: % Draw
Clear, Grade, Excavation Stage

% Draw

& Foundation 4 a, Pre-construction a %

Fill, Rough Plumbing & Slab/

Floor System 11
Exterior & Interior Wall Framing

& Sheathing
Roof Framing, Decking & Felt
Air Cond. & Heating Rough-In
Tub Set and Plumbing Top-Out
Electrical Rough-In
Windows Installed
Exterior Paint
Veneer, or Exterior Siding
Roofing Done
Exterior Wall Insulation

"Sheet rock and Plaster
Kitchen Cabinets & Bath Vanities
Ceramic Tile in Baths
Plumbing Trim-Out
Interior Trim and Hardware
A/C & Heating Trim-Out
Electrical Trim-Out & Lighting
Interior Painting
Final Clean-up & Delivery of Housg 2
Total 100%

b. Slab poured

¢. Lintel Poured

(e

d, Dried In

e. Cabinets Installed
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f. Completion
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NOTICE OF THE RECOVERY FUND
This notice must appear in all residential contracts for Division | and Division Il contractors; as
well as Certified Specialty Structure contractors for work over $2,500.

489.1425 Duty of contractor to notify residential property owner of recovery fund.--

(1) Any agreement or contract for repair, restoration, improvement, or construction to residential
real property must contain a written statement explaining the consumer's rights under the recovery
fund, except where the value of all labor and materials does not exceed $2,500. The written
statement must be substantially in the following form:

FLORIDA HOMEOWNERS' CONSTRUCTION
RECOVERY FUND

PAYMENT MAY BE AVAILABLE FROM THE FLORIDA HOMEOWNERS' CONSTRUCTION RECOVERY
FUND IF YOU LOSE MONEY ON A PROJECT PERFORMED UNDER CONTRACT, WHERE THE LOSS
RESULTS FROM SPECIFIED VIOLATIONS OF FLORIDA LAW BY A LICENSED CONTRACTOR. FOR
INFORMATION ABOUT THE RECOVERY FUND AND FILING A CLAIM, CONTACT THE FLORIDA
CONSTRUCTION INDUSTRY LICENSING BOARD AT THE FOLLOWING TELEPHONE NUMBER AND
ADDRESS:

Construction Industry Licensing Board
2601 Blair Stone Road
Tallahassee, FL 32399-1039
850-487-1395

The statement shall be immediately followed by the board's address and telephone number as
established by board rule.

(2)(a) Upon finding a first violation of subsection (1), the board may fine the contractor up to
$500, and the moneys must be deposited into the recovery fund.

(b) Upon finding a second or subsequent violation of subsection (1), the board shall fine the
contractor $1,000 per violation, and the moneys must be deposited into the recovery fund.

History.--s. 5, ch. 95-240; s. 11, ch. 96-298; s. 73, ch. 96-388; s. 6, ch. 2004-84,

NOTICE OF FLORIDA’S CONSTRUCTION LIEN LAW
required in most contracts.

713.015 Mandatory provisions for direct contracts.--

You should review this Statute and ensure that all appropriate contracts include the required
language. A copy of this statute is available online, at http://www.flsenate.gov/Statutes/.

The language included in the statute is required in “any direct contract between an owner and a
contractor, related to improvements to real property consisting of single or multiple family dwellings up
to and including four units, must contain the following provision printed in no less than 12-point,
capitalized, boldfaced type on the front page of the contract...”




CONSTRUGTION

10631 Lake famonia Dr. Tallahassee, FL 32312
Billybond@comcast.net Cell: 544-5513
Fully Licensed and Insured
License # CBC 1259114

Proposal For : TPAM (Chateau Deville)
Site Address: 2020 Continental Dr 105,106,205,206 Chateau Deville
Contact # cell 850-556-7564 Email: mary.jackson@tpam.biz

SCOPE OF WORK

Tree Damage Repairs

Contractor to have state certified structural engineer perform walk through of structure to
review work performed after damage and review repairs that need to be corrected or
completed. Contractor to make all corrections to framing and finish the existing repairs
according to engineer, state and local building officials.

Reset existing windows and doors and replace windows using windows left behind from original
repairs. If windows do not meet egress and or wind load requirements, then new windows will
be purchased at an additional cost.

Some plumbing has been repaired and some units will be required to have new supply and waste
lines installed. Vent pipes for the second-floor apartments may have not been run through the
roof per code and may need to be completed. Contractor to have state certified plumbing
contractor walk through and inspect plumbing prior to all walls being finished.

Complete all electrical which will include following all present NEC code requirements. This will
include all new outlets to code, smoke detectors in all bedrooms and common areas (hard wired)
and all appliances to be wired by plug etc...



Install new HVAC and replace or add duct work as needed. HVAC is deducted from contract and
will be provided by (TPAM) and paid for by (TPAM). Builder to schedule work to be performed
and coordinate with HVAC contractor to schedule installation and inspections. HVAC contractor
will be included on the permit and the contractor may be required to obtain energy letter for
new units.

Insulate all walls and ceilings as required by code and with contractor to install fiberglass bat
insulation in the walls (R13) and fiberglass bat in ceilings (R35). All doors and windows where
they have been replaced will require foam insulation in the jambs.

Finish floors for the second floor will include completing subfloor and prepping for new light
weight concrete to be poured and finished. New light weight concrete will require moisture
barrier from wood to concrete and dowels will be needed to bond new concrete to existing. New
floor to match the existing height.

Sheetrock will include 5/8” on walls and ceilings for 1 hour rated walls. Match finishes for walls
and ceilings. Window jambs will have sheetrock returns as on the existing home. Metal corner
bead will be installed on the outside corners with all joints to be taped and floated with joint
compound.

Reset interior doors and trim to match the existing. Price includes base and quarter round trim as
needed. Install doors and trim to match. Install window sils where new windows were installed
and damage to existing has occurred.

Reset existing cabinetry and replace the cabinets that were damaged during removal. Contractor

to try and reset the existing stone tops and will attempt to salvage the Formica counter tops that
were removed. Reset sinks and appliances and hook up both the plumbing and electrical.
Reinstall back splashes to counter tops and caulk and seal to the wall and countertop.

Complete the exterior of the entire building. Reinstall brick which may require purchasing new
brick to match as close as possible to the existing. The brick removed will not be sufficient
enough to complete the entirety of the structure, so the contractor will complete the rear of the
structure with the existing and new brick to complete the right side of building. New brick may
require paint to blend in with the existing brick veneer. Install roll-lock and sils to match the
existing architectural design of the exterior brick as close as possible.

Install new soffit and fascia using like materials with {TPAM ) to approve color and texture. Install
new gutters where the existing gutters were removed from building. Trim the exterior of all
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window using pvc coated aluminum coil. Cap door frames using pvc coil or pvc extruded trim.
Caulk and seal all new windows and doors.

Contractor to supply all labor, materials, permits, engineering and testing to complete the
project. All subcontractors used during the project will carry the necessary general liability,
workers compensation and licensing needed to perform work on this project. The contractor will
supply onsite porta potty, staging area for materials and clean up and haul off of all work-related
debris. Jobsite will be roped off during the term of the project and worksite to be kept clean
during this time as well.

Total Cost $357,688.00 —\nv <[ be Ch ”%
Deposit $17,884.00 (5%)
Customer Signature: Date:

Authorized signature: Bill Bond Date: 10/26/2023



